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IM-005-1(618)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY
IN NATIONAL CITY AND SAN DIEGO FROM 24TH STREET UNDERCROSSING TO 0.1 MILE SOUTH OF ROUTE
8/5 SEPARATION AND OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract. :

Bids for this work will be opened on December 9, 2010. The original bid opening date was previously postponed indefinitely
under Addendum No. 1 dated November 12, 2010.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, Notice to Bidders and
Special Provisions, the Bid Book and the Federal Minimum Wages with Modification Number 12 dated 11/05/2010.

Project Plan Sheets 3, 4, 41 and 42 are revised. Copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Bid book, in the "Bid Item List," Ttems 11, 16, 17, 19, 23 and 24 are revised.
To Bid book holders:

Replace pages 3 and 4 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 4 of the Bid
Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the Bid book. °

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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: T]us addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-240104

If you are not a Bid bcok holder, but request a book to bid on this project, you must comply w1th the requirements of this
letter before submitting your bid.

Sincerely,

District Director |

Attachments



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES
The 1st working day is the 55th day after contract approval.

Do not start work at the job site until the Engineer approves your submittal for:

1. Baseline Progress Schedule (Critical Path Method)

2. Water Pollution Control Program (WPCP)

3. Notification of Dispute Resolution Advisor (DRA) or Dispute Review Board (DRB) nominee and disclosure
statement as specified in Section 5-1.15, "Dispute Resolution," of the Standard Specifications

You may enter the job site only to measure controlling field dimensions and locating utilities. Do not start other work
activities until the all the submittals from the above list are approved and the following information is submitted:

1. Notice of Materials To Be Used.
2. Contingency plan for reopening closures to public traffic.

You may start work at the job site before the 55th day after contract approval if:

1. You obtain required approval for each submittal before the 55th day
2. The Engineer authorizes it in writing

The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job
site on the 1st working day.

Complete the work within the number of worlcmg days bid.

Additional damages to those specified in Section 8-1.07, "Liquidated damages," of the Standard Specifications are
$5,000 per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder
closures on State Highway Route 5 is complete.

CONTRACT NO. 11-240104
REVISED PER ADDENDUM NO. 2 DATED NOVEMBER 19, 2010



BID ITEM LIST

11-240104
Item | Item Code| Item Description Unit of Estimated Unit Price Item Total
No. Measure Quantity
1 |070012 |PROGRESS SCHEDULE (CRITICAL | LS
PATH METHOD) LUMP SUM | LUMP SUM
2 | 070018 | TIME-RELATED OVERHEAD IS PR P—
3 | 074016 | CONSTRUCTION SITE MANAGEMENT| LS
: LUMP SUM | LUMP SUM
4 |074017 |PREPARE WATER POLLUTION IS
CONTROL PROGRAM LUMP SUM | LUMP SUM
5  |074042 | TEMPORARY CONCRETE WASHOUT | LS
(PORTABLE) LUMP SUM | LUMP SUM
6 |120090 | CONSTRUCTION AREA SIGNS IS
LUMP SUM | LUMP SUM
7 | 120100 | TRAFFIC CONTROL SYSTEM LS
: LUMP SUM | LUMP SUM
8 | 128650 |PORTABLE CHANGEABLE MESSAGE | EA 5
SIGN
9 |141101 | REMOVE YELLOW PAINTED TRAFFIC| LF 12,200
STRIPE (HAZARDOUS WASTE)
10 |150711 |REMOVE PAINTED TRAFFIC STRIPE | LF 52,800
11 153103 | COLD PLANE ASPHALT CONCRETE |SQYD | 309,000
PAVEMENT
12 |157561 | BRIDGE REMOVAL (PORTION), LS
LOCATION A LUMP SUM | LUMP SUM
13 |157562 | BRIDGE REMOVAL (PORTION), LS
LOCATION B LUMP SUM | LUMP SUM
14 |190110 | LEAD COMPLIANCE PLAN 1S
LUMP SUM | LUMP SUM
15 |260210 | AGGREGATE BASE (APPROACH SLAH CY 7
16 |374002 | ASPHALTIC EMULSION (FOG SEAL | TON 73
COAT) :
17 |390140 |RUBBERIZED HOT MIX ASPHALT | TON 32,900
(GAP GRADED)
18 |394060 |DATA CORE LS ——
19 |397005 | TACK COAT TON 72
20 | 401108 |REPLACE CONCRETE PAVEMENT | CY 340
(RAPID STRENGTH CONCRETE)
3
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BID ITEM LIST

11-240104

Item |Item Code| Item Description . Unit of Estimated Unit Price - | Item Total

No. Measure Quantity

21 406050 | DOWEL BAR (DRILL AND BOND) EA 660

22 413111 | REPAIR SPALLED JOINTS SQYD 570

23 413115 | SEAL JOINT (EXISTING CONCRETE |LF 93,000
PAVEMENT)

24 420201 | GRIND EXISTING CONCRETE SQYD 538,000
PAVEMENT '

25 510087 STRUCTURAL CONCRETE, APPROACE CY 755
SLAB (TYPE R)

26 510800 |PAVING NOTCH EXTENSION CF 510

27 511118 CLEAN EXPANSION JOINT LF 774

28 519081 | JOINT SEAL (MR 1/2") LF 744

29 519088 | JOINT SEAL (MR 1") LF 483

30 519091 | JOINT SEAL (MR 1 1/2") LF 312

31 560249 - | FURNISH SINGLE SHEET ALUMINUM | SQFT 220

SIGN
(0.080"-UNFRAMED)

32 | 566011 | ROADSIDE SIGN - ONE POST EA 3

33 | 568017 |INSTALL ROADSIDE SIGN PANEL ON | EA 3
EXISTING POST

34 | 840504 |4" THERMOPLASTIC TRAFFIC STRIPE| LF 24,500

35 | 840506 | 8" THERMOPLASTIC TRAFFIC STRIPE| LF 35,400

36 | 840508 | 8" THERMOPLASTIC TRAFFIC STRIPE| LF 31,100
(BROKEN 12-3)

37 | 840515 | THERMOPLASTIC PAVEMENT SQFT 4,320
MARKING

38 | 840525 |4" THERMOPLASTIC TRAFFIC STRIPE| LF 40,400
(BROKEN 36-12)

39 | 840526 |4" THERMOPLASTIC TRAFFIC STRIPE| LF 2,360
(BROKEN 17-7)

40 | 840656 |PAINT TRAFFIC STRIPE (2-COAT) | LF 566,000
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